s MASON
To: Mason Conservation District USD Constrvation pisiRict
450 W. Business Park Road
Shelton, WA 98584
(360) 427-9436, office
(360) 968-0736, cell

BID PROPOSAL
South Fork Skokomish Helicopter Transport and Placement of Habitat Logs,
Phase VI
MCD #2026-08

Project Bidders:

This certifies that the undersigned has examined the location of the above-cited project and
the Plans and Specifications and Contract governing the work embraced in this project, and
that the method by which payment will be made for said work is understood. The undersigned
also acknowledges that this is a public works contract, requiring payment of prevailing wages
in accordance with Washington State and Federal laws.

The undersigned hereby proposes to undertake and complete the work embraced in the
project, or as much thereof as can be completed with the funds available, in accordance with
said Plans, Specifications, and Contract and the following schedule of rates and prices:

Signature Date
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To: Mason Conservation District QIS ConstrRVATION DIsTRICT

South Fork Skokomish Helicopter Transport and Placement of Habitat Logs, Phase VI
MCD #2026-08

CONTRACT ITEMS
Helicopter Transport and Placement of Habitat Logs
Item P . Est. “Flight Price per Total
No. Item Description Unit Hours” “Flight Hour” Price
Helicopter Transport and
1 Placement of 102 Habitat Logs Hour $ $
Item . . Total Unit Total
No. Item Description Unit Quantity Price Price
Project Mobilization,
2. Demobilization and Clean Up L.S. 1 $ $
Contract Subtotal: | $
Mason County 8.6% Sales Tax (as % of Contract Subtotal): | $
Contract Total Amount: | $
NOTES:

o A*flight hour” (as defined in this Contract) shall be the time from helicopter take-off from
the service landing site to landing, rounded to the nearest hundredth of an hour.

e Bidders are to estimate their total billable helicopter “flight hours” required to transport
and place all 102 habitat logs and provide the associated per hour rate for that Work.

e The Contractor's “Contract Total Amount” as delineated in the Bid Proposal will be
considered the total “Not to Exceed” budget for all Work under this Contract. Contractors
may only bill actual documented “flight hours” at the “Price per Flight Hour” delineated
in Item 1 of the Bid Proposal. Contractors may charge a maximum of 4 “flight hours” for
their minimum per day helicopter charge in cases where the Work requires less than 4
“flight hours” on a given workday.
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@ MASON

To: Mason Conservation District QIS ConstrRVATION DIsTRICT

South Fork Skokomish Helicopter Transport and Placement of Habitat Logs, Phase VI
MCD #2026-08

Initial to acknowledqe receipt and consideration of bid addendums in preparing this bid
Proposal.

Addendum 1: Addendum 5:
Addendum 2: Addendum 6:
Addendum 3: Addendum 7:
Addendum 4: Addendum 8:
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@ MASON

To: Mason Conservation District QIS ConstrRVATION DIsTRICT

South Fork Skokomish Helicopter Transport and Placement of Habitat Logs, Phase VI
MCD #2026-08

NON-COLLUSION DECLARATION

I, by signing the proposal, hereby declare, under penalty of perjury under the laws of the
United States that the following statements are true and correct:

1. That the undersigned person(s), firm, association, or corporation has (have) not, either
directly or indirectly, entered into any agreement, participated in any collusion, or
otherwise taken any action in restraint of free competitive bidding in connection with
the project for which this proposal is submitted.

2. That by signing the signature page of this proposal, | am deemed to have signed and
have agreed to the provisions of this declaration.

Signature Date
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